STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 25

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

07/ 30/ 02
05-420734

B

05-SLO-1-71.8/73.1

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL
ENG NEERS EST

HB1

RAS

Bl D TOTAL

1,013,411. 74

1, 288, 671. 00

1, 310, 467. 00

1, 497, 103. 20

1, 735, 562. 60

1, 641, 000. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY

IN SAN LU S OBI SPO COUNTY NEAR SAN
SI MEON AT VARI QUS LOCATI ONS FROM
12. 9 KM NORTH OF Pl EDRAS BLANCAS
LI GHTHOUSE TO 1.9 KM SOQUTH OF

SIDEHI LL VI ADUCT AND REPLACE DRAI NS

0

11. 0%

TOTAL NUMBER OF WORKI NG DAYS

627, 588. 26

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PACE 1

07/ 31/ 02
CONTRACT CODE 'B '
61 CONTRACT | TEMS

FEDERAL Al D ACST- P0O1- (484)E
PH- P0O01- ( 484) E

155

PERCENT UNDER EST 38. 24

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

SOUZA CONSTRUCTI ON | NC

P O BOX 3810
SAN LU S OBl SPO CA 93403

WH TAKER CONTRACTCRS | NC

P O BOX 910
SANTA MARGARI TA CA 93453

R BURKE CORPCRATI ON

P O BOX 957
SAN LU S OBl SPO CA 93406- 0957

MADONNA CONSTRUCTI ON COVPANY

P O BOX 3190
SAN LU S OBI SPO CA 93403

MAI NO CONSTRUCTI ON  COVPANY

I NCORPORATED

P O BOX 1347

SAN LU S OBl SPO CA 93406- 1347

FAX

FAX

FAX

FAX

FAX

805 546-8288
00479476
805 546-8287

805 438-5751
00556738
805 438-5752

805 543-8568
00264193
805 543-2521

805 543- 0300
00065547
805 541-3067

805 543-7411
00426403
805 543-0514



05-420734
05-SLO-1-71
07/ 30/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
07/31/02

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALCORN FENCE
SUN VALLEY CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

MYERS FOUNDATI ON
MORRO BAY CA

SUPER SEAL AND STRI PE
FI LLMORE CA

VI STA STEEL COVPANY
VENTURA CA

GUARD RAI LI NG

S| GNAL SYSTEM

CAST I N DRI LLED HCOLE PI LI NG ( PORTI ON)

STRI PI NG AND MARKI NG

BAR RElI NFORCI NG STEEL ( PORTI ON)



05-420734 Bl D245

05-SLO-1-71 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

07/ 30/ 02 07/31/02

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACL BARRI ER RAI L
ONTARI O CA
ALCORN FENCE GUARD RAI L
SUN VALLEY CA
BAI BAS SAFETY SERVI CE TRAFFI C CONTROL ( PARTI AL)
ATASCADERO CA
CASE PACIFIC CAST IN DRI LLED HOLE PILES
PASO ROBLES CA
MORI SOLI CONSTRUCTI ON SI GNALS
LI VERMORE CA
STATEW DE SAFETY AND SI GNS SI GNS
NI POMO CA
SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA
VI STA STEEL REBAR
VENTURA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACL CONCRETE BARRI ER

ONTARI O CA

CONTI NUED

ALCORN FENCE
SUN VALLEY CA
ON NEXT PAGE

VETAL BEAM GUARD RAI L



05-420734 Bl D245

05-SLO-1-71 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

07/ 30/ 02 07/31/02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CASE PACI FI C CAST IN DRI LLED HOLE PI LI NG
PASO ROBLES CA
MORI SOLI CONSTRUCTI ON TEMPORARY SI GNALS
LI VERMORE CA
STATEW DE SAFETY AND SI GNS SI GNS AND SAFETY
Pl SMO BEACH CA
SUPER SEAL AND STRI PE STRI PI NG AND MARKI NG
FI LLMORE CA
VI STA STEEL REBAR
VENTURA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACL | TEM 55 ( PARTI AL)
ONTARI O CA
ALCORN FENCE I TEM5 49, 51 THRU 54 AND 56
SUN VALLEY CA
MALCOLM DRI LLI NG | TEMS 33 AND 34
HAYWARD CA
MORI SOLI CONSTRUCTI ON I TEM5 6, 59 AND 60
LI VERMORE CA
STATEW DE SAFETY AND SI GNS ITEMS 1, 2, 5, 8 AND 48 THRU 50 ( PARTI AL)

Pl SMO BEACH CA
CONTI NUED ON NEXT PAGE



05-420734
05-SLO-1-71
07/ 30/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 5

07/31/02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

SUPER SEAL AND STRI PE
FI LLMORE CA

VI STA STEEL
VENTURA CA

Bl DDER | D NAME AND ADDRESS

ITEMS 3, 4, 12 THRU 14, 57 AND 58

| TEMS 39 AND 55 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALCORN FENCE
SUN VALLEY CA

CASE PACIFIC
PASO ROBLES CA

COAST PAVI NG
ARROYO GRANDE CA

G F GARCI A
CAYUCCS CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

SUPER SEAL AND STRI PE
FI LLMORE CA

VI STA STEEL
VENTURA CA

I TEM5 49 AND 51 THRU 56

CAST IN DRILL HOLE PI LI NG

I TEMS 28 THRU 31 (PORTI ON)

ROADWAY EXCAVATI ON

TEMPORARY SI GNAL

STRI PI NG

REBAR



05-420734 Bl D245

05-SLO 1- 71 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
07/ 30/ 02 07/ 31/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 4, 000. 00* 4, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 9, 000. 00* 9, 000. 00
3 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 16 70. 00 1, 120. 00
4 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 260 .25 315. 00
5 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 120 28. 00 3, 360. 00
6 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUMP SUM 93, 500. 00* 93, 500. 00
7 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 250 42.00 10, 500. 00
8 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 44 165. 00 7. 260. 00
9 150206 ABANDON CULVERT EA 2 987. 00 1,974.00
10 150615 REMOVE ENTRANCE TAPER EA 1 98. 00 98. 00
11 024268 REMOVE TUTHI LL M 15 38. 00 570. 00
12 (S) 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 300 22.00 6, 600. 00
STRI PE
13 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 520 12. 00 6, 240. 00
14 (S) 150722 REMOVE PAVEMENT MARKER EA 84 1. 00 84. 00
15 150771 REMOVE ASPHALT CONCRETE DI KE M 46 11. 00 506. 00
16 150820 REMOVE | NLET EA 2 446. 00 892. 00
17 150823 REMOVE DOWNDRAI N EA 3 288. 00 864. 00
18 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 6, 000. 00* 6, 000. 00
19 190101 ROADWAY EXCAVATI ON VB 700 29. 00 20, 300. 00
20 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 7, 700. 00* 7, 700. 00
21 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 51 95. 00 4, 845. 00
22 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 47 141. 00 6, 627. 00
23 (S) 203014 FI BER ( EROSI ON CONTROL) KG 850 1. 00 850. 00
24 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 500 1.65 825. 00
25 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 16 103. 00 1, 648. 00
26 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 70 6. 60 462. 00
27 260201 CLASS 2 AGGREGATE BASE B 260 75. 00 19, 500. 00
28 390102 ASPHALT CONCRETE (TYPE A) TONN 420 81. 00 34, 020. 00
29 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 30 10. 00 300. 00
30 394042 PLACE ASPHALT CONCRETE DI KE ( TYPE B) M 170 10. 00 1, 700. 00
31 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 50 11. 00 550. 00
32 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 28 11. 00 308. 00
33 (S) 490658 750 MM CAST- | N- DRI LLED- HOLE CONCRETE M 181 1,010. 00 182, 810. 00
PI LI NG
34 (S) 049016 750 MM CAST- | N- DRI LLED- HOLE CONCRETE M 100 820. 00 82, 000. 00
PI LI NG ( ROCK SOCKET)
35 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 286 400. 00 114, 400. 00



05-420734 Bl D245

05-SLO- 1- 71 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
07/ 30/ 02 07/ 31/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.8 3, 425. 00 13, 015. 00
37 510526 M NOR CONCRETE ( BACKFI LL) VB 38 184. 00 6, 992. 00
38 (S) 024269 PRECAST CONCRETE BEAM EA 40 1, 450. 00 58, 000. 00
39 (SF)520102 BAR REl NFORCI NG STEEL ( BRI DGE) KG 75, 540 1.75 132, 195. 00
40 597601 PREPARE AND STAI N CONCRETE M2 39 220. 00 8, 580. 00
41 620909 450 MM ALTERNATI VE Pl PE CULVERT M 110 110. 00 12, 100. 00
42 690167 450 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 39 220. 00 8, 580. 00
(2.77 MM THI CK)
43 692090 450 MM ENTRANCE TAPER EA 1 468. 00 468. 00
44 692385 450 MM ANCHOR ASSEMBLY EA 8 117. 00 936. 00
45 705044 450 MM STEEL FLARED END SECTI ON EA 2 117.00 234. 00
46 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 3 309. 00 927. 00
47 750030 I NLET FRAME AND GRATE EA 5 300. 00 1, 500. 00
48 820107 DELI NEATOR ( CLASS 1) EA 18 40. 00 720. 00
49 820118 GUARD RAI LI NG DELI NEATOR EA 6 20. 00 120. 00
50 820134 OBJECT MARKER (TYPE P) EA 6 100. 00 600. 00
51 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 92 127.00 11, 684. 00
52 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 100 76.00 7, 600. 00
53 (S) 832061 METAL BEAM GUARD RAI LI NG M 33 80. 46 2, 655. 18
(2.1 M WOOD PCST)
54 (SF) 049017 TUBULAR Bl CYCLE RAI LI NG M 45 388. 00 17, 460. 00
55 (F) 049018 CONCRETE BARRI ER ( TYPE 80) M 45 600. 00 27, 000. 00
56 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 7 1, 935. 00 13, 545. 00
57 840560 THERVOPLASTI C TRAFFI C STRI PE M 2, 066 1.50 3, 099. 00
( SPRAYABLE)
58 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 228 14. 00 3,192. 00
59 (S) 024270 100 MM UTI LI TY CONDUI T M 600 9. 00 5, 400. 00
60 (S) 869040 PULL BOX EA 2 1, 100. 00 2, 200. 00
61 999990 MOBI LI ZATI ON LS LUMP SUM 42, 881. 56* 42,881.56

TOTAL 1,013, 411. 74



| TEM
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05-420734

05-SLO-1-71

07/ 30/ 02

. 00*
. 00*
.00
.35
.00
. 00*
.00
220.
6, 175.
750.
98.
24.

13.
.75
36.

1, 356.
1,123.
7, 000.
70.
2,400.
267.
289.
.00
.00
300.
.00
135.
83.

16.

16.

16.

16.

1, 032.
1, 032.
684.
4, 000.
261.

1, 300.
.70

00
00
00
00
50
50

00
00
00
00*
00
00*
00
00

00

00
00
00
00
00
00
00
00
00
00
00
00

8100.
36500.
1376.
441.
4800.
57000.
18750.
9680.
12350.
750.
1470.
7350.
7020.
231.
1656.
2712.
3369.
7000.
49000.
2400.
13617.
13583.
1700.
1000.
4800.
420.
35100.
34860.
480.
2720.
800.
448.
186792.
103200.
195624.
15200.
9918.
52000.
128418.

SUMMARY

OF

REMA/

170.

1, 800.
400.
35.

17.

12.

33.
780.
1, 100.
7, 000.
86.

1, 700.
170.
190.

100.

112.
93.
11.
11.
11.
11.

1, 310.
1, 340.
615.
1, 900.
290.
1, 400.

237110.
134000.
175890.
7220.
11020.
56000.
113310.

N |

NG BI DDERS
FOURTH
Bl D AMOUNT

2, 000. 00* 2000.
30, 000. 00* 30000.
60. 00 960.
1.50 1890.
40. 00 4800.
64, 000. 00* 64000.
60. 00 15000.
200. 00 8800.
800. 00 1600.
200. 00 200.
100. 00 1500.
40. 00 12000.
6. 00 3120.
3. 00 252.
10. 00 460.
1, 000. 00 2000.
300. 00 900.
7, 000. 00* 7000.
60. 00 42000.
2, 500. 00* 2500.
100. 00 5100.
100. 00 4700.
1.00 850.
2.00 1000.
200. 00 3200.
4.00 280.
70. 00 18200.
95. 00 39900.
14. 00 420.
14. 00 2380.
14. 00 700.
14. 00 392.
1, 450. 00 262450.
1, 800. 00 180000.
800. 00 228800.
2, 000. 00 7600.
250. 00 9500.
1, 800. 00 72000.
1.40 105756.

Bl D245
PAGE 8
07/31/02
FI FTH
Bl D AMOUNT
3, 966. 00* 3966.
67,477.00* 67477.
79. 00 1264.
.25 315.
31. 00 3720.
69, 176. 00* 69176.
91. 00 22750.
182. 00 8008.
3, 034. 00 6068.
1,213.00 1213.
121. 00 1815.
24.00 7200.
14. 00 7280.
1.00 84.
35. 00 1610.
607. 00 1214.
2,427.00 7281.
9, 563. 00* 9563.
37.00 25900.
2,427.00* 2427.
122. 00 6222.
243. 00 11421.
2.50 2125.
1.21 605.
164. 00 2624.
6. 00 420.
105. 00 27300.
175. 00 73500.
49. 00 1470.
49. 00 8330.
49. 00 2450.
49. 00 1372.
1, 456. 00 263536.
1, 456. 00 145600.
1, 025. 00 293150.
3, 216. 00 12220.
606. 00 23028.
1, 626. 00 65040.
1.60 120864.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

61
TOT

05-420734

05-SLO-1-71
07/ 30/ 02
SECOND
Bl D AMOUNT

221.00 8619. 00
170. 00 18700. 00
229.00 8931. 00
955. 00 955. 00
684. 00 5472. 00
388. 00 776. 00
279.00 837.00
1, 310. 00 6550. 00
54. 00 972. 00
30. 00 180. 00
60. 00 360. 00
151. 00 13892. 00
91. 00 9100. 00
99. 00 3267. 00
626. 00 28170. 00
1, 055. 00 47475. 00
2,300. 00 16100. 00
2.00 4132. 00
16. 00 3648. 00
9. 50 5700. 00
1,100. 00 2200. 00
70, 000. 00* 70000. 00

1, 288, 671. 00

SUMMARY

OF REMA

RD
AMOUNT

00 4134
00 9570
00 5655
00 680
00 2160
00 750
00 855
00 1850
00 666
00 102
00 510
00 2668
00 8700
00 3003
00 19800
00 62100
00 15400
50 3099
00 3420
00 12600.
.00 2600.
00* 56000.

1, 310, 467. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

500. 00 19500
350. 00 38500
400. 00 15600
250. 00 250
300. 00 2400
500. 00 1000
300. 00 900
700. 00 3500
40. 00 720
30. 00 180
60. 00 360
120. 00 11040
110. 00 11000
130. 00 4290
420. 00 18900
1, 200. 00 54000
2,500. 00 17500
2.20 4545
11.00 2508
25.00 15000
600. 00 1200
130, 000. 00* 130000

1, 497, 103. 20

Bl D245
PAGE 9
07/31/02
FI FTH
Bl D AMOUNT
110. 00 4290
495. 00 54450
346. 00 13494
1,213.00 1213
607. 00 4856
850. 00 1700
242.00 726
607. 00 3035
39. 00 702
31. 00 186
91. 00 546
152. 00 13984
91. 00 9100
96. 00 3168
463. 00 20835
1, 299. 00 58455
2,305.00 16135
1.80 3718
15.50 3534
49. 00 29400
1, 213.00 2426
180, 000. 00* 180000

1, 735, 562. 60



